



**SUPPLEMENT NO. 5
May 27, 2015**

**NORTH HAVEN MIDDLE SCHOOL
RENOVATIONS AND ADDITIONS
GILBANE JOB NO. J06483.000
STATE PROJECT NO. 101-0047 AE/RR**

Bid Packages:

02A Demolition & Abatement	09C Carpet and Resilient Flooring	12A Blinds and Shades
03A Concrete	09D Acoustical Ceilings	12B Telescoping Stands
04A Masonry	09E Painting	12C Fixed Audience Seating
05A Structural Steel	09F Wood Flooring	14A Elevators
05B Miscellaneous Metals	10A Signage	21A Fire Protection
06A Millwork	10A Toilet Compartments & Accessories	22A Plumbing
07A Roofing	10B Metal Lockers	23A HVAC
08A Glass and Glazing	11A Food Service Equipment	23B Testing and Balancing
08B Doors, Frames & Hardware	11B Laboratory Casework	26A Electrical
09A Drywall & Related Work	11C Gym Equipment	26B Tele/Data
09B Tile	11D Stage Equipment	31A Sitework
		31B Artificial Turf Fields

**NOTE: TO DOWNLOAD THE ENTIRE SUPPLEMENT, INCLUDING ATTACHMENTS GO TO
<ftp://files.gilbanetech.com>, enter USER NAME: NorthHavenMS PASSWORD: gilbane**

The following items are hereby made part of the bid documents for North Haven Middle School Project:

1. The bid dates and time have been updated for all bid packages. Please see the attached revised Advertisement for Bids for the current bid due dates and time.
2. Bidders shall utilize the blank area immediately to the right of the Supplement acknowledgement lines in Section D of the bid form to acknowledge additional bid supplements as may be required. Typed or handwritten acknowledgement of a supplement shall not be considered a modification of the bid form.
3. The scope review meeting for Bid Package 31A Sitework will be conducted on Monday, June 1, 8:00 a.m. at the Gilbane office in Glastonbury, CT. The apparent low bidder shall be available and attend. Gilbane will notify the apparent low bidder on Friday afternoon, after the bid opening is complete the bids have been reviewed.
4. The scope review meeting for Bid Package 05A Structural Steel will be conducted on Monday, June 1, 1:00 p.m. at the Gilbane office in Glastonbury, CT. The apparent low bidder shall be available and attend. Gilbane will notify the apparent low bidder on Friday afternoon, after the bid opening is complete the bids have been reviewed.
5. Perkins Eastman Addendum No. 4 for North Haven Middle School dated May 26, 2015, attached.
6. Delete Gilbane Project Manual Section 00 11 13 Advertisement for Bids dated May 21, 2015 and replace with 00 11 13 Advertisement for Bids dated May 27, 2015, attached.
7. Delete Gilbane Project Manual Section 00 42 26 03A –Bid Package 03A-Concrete dated January 30, 2015 and replace with 00 42 26 03A –Bid Package 03A-Concrete dated May 27, 2015, attached.

8. Reference Gilbane Project Manual Section 04 42 26-05B, subsection L Scope of Work, Specific Scope of Work item 2; add "10 22 13 Wire Mesh Partitions".
9. Reference Gilbane Project Manual Section 04 42 26-05B, subsection M Specifications, add "10 22 13 Wire Mesh Partitions"
10. Reference Gilbane Project Manual Section 04 42 26-08A, subsection I Alternate Pricing, revise Alternate 8 as follows: "Add Schoolguard glazing in all areas, except ballistic doors and associated sidelites. Ballistic doors and sidelights have Schoolguard glazing as part of base bid."
11. Reference Gilbane Project Manual Section 04 42 26-09A, subsection L Scope of Work, Specific Scope of Work item 2; add "09 84 33 Sound Absorbing Wall Units".
12. Reference Gilbane Project Manual Section 04 42 26-09A, subsection M Specifications, add "09 84 33 Sound Absorbing Wall Units".
13. Reference Gilbane Project Manual Section 04 42 26-31A, subsection L Scope of Work, Specific Scope of Work; Add Item 87. Extent of existing courtyard removals are not shown on site plans. Sitework contractor will need to provide complete removal of the following in the existing courtyards including: 13,000SF of sidewalk (a mix of bituminous and concrete walks), 75LF of wooden fence, 13 stone benches, 5 wooden benches, 2 picnic tables, 1 metal chair and table, and 29 trees. The trees range from 4" Dia. To 37" Dia. and the average is 18" Dia. There is a 33ft X 23ft green house in the courtyard in Area E, which is removed by BP02A. There is a 13ft x 12ft walk-out freezer in the courtyard next to the cafeteria, Area D, which is also removed by BP02A.
14. Delete Gilbane Project Manual Section 00 92 01 Specification Log dated May 20, 2015 and replace with 00 92 01 Specification Log dated May 27, 2015, attached.
15. Delete Gilbane Project Manual Section 00 92 02 Drawing Log dated May 20, 2015 and replace with 00 92 01 Specification Log dated May 27, 2015, attached.
16. North Haven Middle School RFI Log Rev. 04, dated May 27, 2015, attached.

All other terms and conditions remain unchanged. Acknowledge your receipt and inclusion of this Supplement No. 5 on the proposal form in the space identified above.

Sincerely,
GILBANE BUILDING COMPANY



Patrick J. Delany
Chief Purchasing Agent I

Cc: T. Karl – Gilbane
K. Kratz - Gilbane
File

-----End of Supplement 5 -----