



**SUPPLEMENT NO. 3
May 21, 2015**

**NORTH HAVEN MIDDLE SCHOOL
RENOVATIONS AND ADDITIONS
GILBANE JOB NO. J06483.000
STATE PROJECT NO. 101-0047 AE/RR**

Bid Packages:

02A Demolition & Abatement	09C Carpet and Resilient Flooring	12A Blinds and Shades
03A Concrete	09D Acoustical Ceilings	12B Telescoping Stands
04A Masonry	09E Painting	12C Fixed Audience Seating
05A Structural Steel	09F Wood Flooring	14A Elevators
05B Miscellaneous Metals	10A Signage	21A Fire Protection
06A Millwork	<u>10A Toilet Compartments & Accessories</u>	22A Plumbing
07A Roofing	<u>10B Metal Lockers</u>	23A HVAC
08A Glass and Glazing	11A Food Service Equipment	23B Testing and Balancing
08B Doors, Frames & Hardware	11B Laboratory Casework	26A Electrical
09A Drywall & Related Work	11C Gym Equipment	26B Tele/Data
09B Tile	11D Stage Equipment	31A Sitework
		31B Artificial Turf Fields

**NOTE: TO DOWNLOAD THE ENTIRE SUPPLEMENT, INCLUDING ATTACHMENTS GO TO
<ftp://files.gilbanetech.com>, enter USER NAME: NorthHavenMS PASSWORD: gilbane**

The following items are hereby made part of the bid documents for North Haven Middle School Project:

1. The bid dates and time have been updated for all bid packages. Please see the attached revised Advertisement for Bids for the current bid due dates and time.
2. Perkins Eastman Addendum No. 3 for North Haven Middle School dated May 20, 2015, attached.
3. Delete Gilbane Project Manual Section 00 11 13 Advertisement for Bids dated May 14, 2015 and replace with 00 11 13 Advertisement for Bids dated May 21, 2015, attached.
4. Delete Gilbane Project Manual Section 00 42 26 05A –Bid Package 05A-Structural Steel dated January 30, 2015 and replace with 00 42 26 05A –Bid Package 05A-Structural Steel dated May 21, 2015, attached.
5. Delete Gilbane Project Manual Section 00 42 26 06A –Bid Package 06A-Finish Carpentry dated January 30, 2015 and replace with 00 42 26 06A –Bid Package 06A-Finish Carpentry dated May 21, 2015, attached.
6. Delete Gilbane Project Manual Section 00 42 26 07A –Bid Package 07A-Roofing dated January 30, 2015 and replace with 00 42 26 07A –Bid Package 07A-Roofing dated May 21, 2015, attached.
7. Delete Gilbane Project Manual Section 00 42 26 09A –Bid Package 09A- Drywall & Related dated January 30, 2015 and replace with 00 42 26 09A –Bid Package 09A- Drywall & Related dated May 21, 2015, attached.

8. Reference Gilbane Project Manual Section 04 42 26-09D, Subsection H. Unit Prices, Change Item 4. ACP-1 to ACT-4. Delete Items 5 and 6.
9. Gilbane Project Manual Section 00 42 26 12B- Bid Package 12B Telescoping Stands bid form dated May 21, 2015, attached.
10. Delete Gilbane Project Manual Section 00 42 26 23A –Bid Package 23A- HVAC dated January 30, 2015 and replace with 00 42 26 23A –Bid Package 23A- HVAC dated May 21, 2015, attached.
11. Delete Gilbane Project Manual Section 00 42 26 26A –Bid Package 26A- Electrical dated January 30, 2015 and replace with 00 42 26 26A –Bid Package 26A- Electrical dated May 21, 2015, attached.
12. Delete Gilbane Project Manual Section 00 42 26 26B –Bid Package 26B- Tele/Data dated January 30, 2015 and replace with 00 42 26 26B –Bid Package 26B- Tele/Data dated May 21, 2015, attached.
13. Delete Gilbane Project Manual Section 00 42 26 31A –Bid Package 31A- Sitework dated January 30, 2015 and replace with 00 42 26 31A –Bid Package 31A- Sitework dated May 21, 2015, attached.
14. Delete Gilbane Project Manual Section 00 90 00 Wall Section Matrix, dated May 14, 2015 and replace with Section 00 90 00 Wall Section Matrix, dated May 21, 2015 (22 pages), attached.
15. Delete Gilbane Project Manual Section 00 92 01 Specification Log dated May 11, 2015 and replace with 00 92 01 Specification Log dated May 20, 2015, attached.
16. Delete Gilbane Project Manual Section 00 92 02 Drawing Log dated May 11, 2015 and replace with 00 92 01 Specification Log dated May 20, 2015, attached.
17. North Haven Middle School RFI Log Rev. 02, dated May 21, 2015, attached.

All other terms and conditions remain unchanged. Acknowledge your receipt and inclusion of this Supplement No. 3 on the proposal form in the space provided.

Sincerely,
GILBANE BUILDING COMPANY



Patrick J. Delany
Chief Purchasing Agent I

Cc: T. Karl – Gilbane
K. Kratz - Gilbane
File

-----End of Supplement 3 -----