



**SUPPLEMENT NO. 2**  
**May 14, 2015**

**NORTH HAVEN MIDDLE SCHOOL  
RENOVATIONS AND ADDITIONS  
GILBANE JOB NO. J06483.000  
STATE PROJECT NO. 101-0047 AE/RR**

Bid Packages:

02A Demolition & Abatement	09B Tile	11D Stage Equipment
03A Concrete	09C Carpet and Resilient Flooring	12A Blinds and Shades
04A Masonry	09D Acoustical Ceilings	12B Telescoping Stands
05A Structural Steel	09E Painting	12C Fixed Audience Seating
05B Miscellaneous Metals	09F Wood Flooring	14A Elevators
06A Millwork	<del>10A Signage</del>	21A Fire Protection
07A Roofing	<u>10A Toilet Compartments &amp; Accessories</u>	22A Plumbing
08A Glass and Glazing	<u>10B Metal Lockers</u>	23A HVAC
08B Doors, Frames & Hardware	11A Food Service Equipment	23B Testing and Balancing
09A Drywall & Related Work	11B Laboratory Casework	26A Electrical
	11C Gym Equipment	26B Tele/Data
		31A Sitework
		31B Artificial Turf Fields

**NOTE: TO DOWNLOAD THE ENTIRE SUPPLEMENT, INCLUDING ATTACHMENTS GO TO <ftp://files.gilbanetech.com>, enter USER NAME: NorthHavenMS PASSWORD: gilbane**

---

The following items are hereby made part of the bid documents for North Haven Middle School Project:

1. The bid dates and time remain unchanged for all bid packages. Please see the attached revised Advertisement for Bids for the current bid due dates and time.
2. Perkins Eastman Addendum No. 2 for North Haven Middle School dated May 11, 2015, attached.
3. Delete Gilbane Project Manual Section 00 11 13 Advertisement for Bids dated April 29, 2015 and replace with Section 00 11 13 Advertisement for Bids dated May 14, 2015, attached.
4. Gilbane Project Manual Section 00 42 26 23B- Bid Package 23B Testing and Balancing bid form, attached.
5. Gilbane Project Manual Section 00 90 00 Wall Section Matrix, dated May 14, 2015 (22 pages), attached.
6. Delete Gilbane Project Manual Section 00 92 01 Specification Log dated April 27, 2015 and replace with 00 92 01 Specification Log dated May 11, 2015, attached.
7. Delete Gilbane Project Manual Section 00 92 02 Drawing Log dated April 27, 2015 and replace with 00 92 01 Specification Log dated May 11, 2015, attached.
8. North Haven Middle School RFI Log Rev. 01, dated May 14, 2015, attached.

9. Reference Gilbane Project Manual Section 04 42 26-03A, subsection L Scope of Work, Specific Scope of Work item 24; delete the last sentence and replace with "Provide all site lighting. Furnish all precast concrete pole bases for installation by others."
10. Reference Gilbane Project Manual Section 04 42 26-26A, subsection L Scope of Work, Specific Scope of Work; add the following to item 37: "Provide temporary access control system at two exterior doors in Area H, tied into existing system. System shall be available for use in August 2015."
11. Reference Gilbane Project Manual Section 04 42 26-26A, subsection L Scope of Work, section 2 Description of Work Excluded item 4; insert "precast concrete" between "of" and "site".
12. Reference Gilbane Project Manual Section 04 42 26-31A, subsection L Scope of Work, Specific Scope of Work item 2; add "13 34 16.53 Bleachers".
13. Reference Gilbane Project Manual Section 04 42 26-31A, subsection L Scope of Work, Specific Scope of Work item 49; add to the end "Include all cast in place concrete light pole bases. Install all precast concrete light pole bases furnished by Bid Package 26A Electrical."
14. Reference Gilbane Project Manual Section 04 42 26-31A, subsection M Specifications, add "13 34 16.53 Bleachers".

All other terms and conditions remain unchanged. Acknowledge your receipt and inclusion of this Supplement No. 2 on the proposal form in the space provided.

---

Sincerely,  
GILBANE BUILDING COMPANY



Patrick J. Delany  
Chief Purchasing Agent I

Cc: T. Karl – Gilbane  
K. Kratz - Gilbane  
File

-----End of Supplement 2 -----