North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 02A Demo & Abatement						
Bidder	AAIS	Vestech	Nasdi	SMI	Standard Demolition	
Bid Bond	yes	Yes	Yes	Yes	Yes	
DAS Update Statement	yes	Yes	Yes	Yes	~~Yes~~ No	
Bid Signed	yes	Yes	Yes	Yes	Yes	
Base Bid	4,350,000.00	4,444,444.00	4,161,000.00	5,277,777.00	2,173,250.00	
Alt. 1 Pedestrian walkway	N/A	N/A	N/A	N/A	N/A	
Alt. 2A Synth. turf south	N/A	↑	↑	↑	↑	
Alt. 2B Synth. turf west	N/A					
Alt. 3 Running track	N/A					
Alt. 4 New bleachers	N/A					
Alt. 5A Motorized screen	N/A	↓				
Alt. 5B Delete curtains	N/A	N/A				
Alt. 5C Delete rigging	N/A	$ 3,500.00				
Alt. 6A Delete east field light	N/A	N/A				
Alt. 6B Delete west field light	N/A	↑				
Alt. 7A Sound amplification	N/A					
Alt. 7B Theatrical lighting	N/A					
Alt. 8 Schoolguard glazing	N/A					
Alt. 9 Fly ash brick	N/A					
Alt. 10 Fly ash CMU	N/A					
Alt. 11 Lightning protection	N/A					
Alt. 12 Acoustic ceiling tile	N/A					
Alt. 13 Controls system	N/A					
Alt. 14 Infrastructure for outbuilding	N/A	↓	↓	↓	↓	
Alt. 15 Mag. Hold opens	N/A	N/A	N/A	N/A	N/A	
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 03A Concrete						
Bidder	Connecticut Concrete	Margarete Concrete	Ralph Camputera & Son	RJV Contract Inc.	Universal Preservation	
Bid Bond	Yes	Yes	Yes	Yes	Yes	
DAS Update Statement	Yes	Yes	Yes	Yes	Yes	
Bid Signed	Yes	Yes	Yes	Yes	Yes	
Base Bid	2,099,700.00	1,947,000.00	1,964,452.00	2,108,000.00	1,969,000.00	
Alt. 1 Pedestrian walkway	N/A	N/A	N/A	N/A	N/A	
Alt. 2A Synth. turf south	↑	↑	↑	↑	↑	
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓		↓	↓	↓	
Alt. 15 Mag. Hold opens	N/A	N/A	N/A	N/A	N/A	
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 04A MASONRY						
Bidder	ACRANOM	Civitello MASONRY	CT MASON Contractors Inc	Joe Capasso Ent.		
Bid Bond	Yes	Yes	Yes	Yes		
DAS Update Statement	Yes	Yes	Yes	Yes		
Bid Signed	Yes	Yes	Yes	Yes		
Base Bid	2,450,000.00	2,376,400.00	2,437,000.00	2,578,000.00		
Alt. 1 Pedestrian walkway	N/A	N/A	N/A	N/A		
Alt. 2A Synth. turf south	↑	↑	↑	↑		
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting		↓	↓	↓		
Alt. 8 Schoolguard glazing		N/A	N/A	N/A		
Alt. 9 Fly ash brick		Ded. 17,200.00	- 25,000.00	- 19,850.00		
Alt. 10 Fly ash CMU		Ded 138,000.00	- 25,000.00	- 24,475.00		
Alt. 11 Lightning protection		N/A	N/A	N/A		
Alt. 12 Acoustic ceiling tile		↑	↑	↑		
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓	↓	↓	↓		
Alt. 15 Mag. Hold opens	N/A	N/A	N/A	N/A		
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 05A Structural Stl.						
Bidder	Berlin Steel	Schenectady Steel	Shepard Steel	United Steel Inc		
Bid Bond	Yes	Yes	Yes	Yes		
DAS Update Statement	Yes	Yes	Yes	Yes		
Bid Signed	Yes	Yes	Yes	Yes		
Base Bid	4,379,000.00	3,494,000.00	2,989,000.00	3,035,000.00		
Alt. 1 Pedestrian walkway	N/A	N/A	N/A	N/A		
Alt. 2A Synth. turf south	↑	↑	↑	↑		
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓					
Alt. 15 Mag. Hold opens	N/A	↓	↓	↓		
Alt. 16 Combo Bid BP _____ and BP _____	+ 433,668.00	N/A	N/A	N/A		

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 05B Misc Metals						
Bidder	Berlin Steel	L & P Gate	United Steel			
Bid Bond	Yes	Yes	Yes			
DAS Update Statement	N/A	N/A	N/A			
Bid Signed	Yes	Yes	Yes			
Base Bid	453,668.00	351,400.00	352,000.00			
Alt. 1 Pedestrian walkway	N/A	N/A	N/A			
Alt. 2A Synth. turf south	↑	↑	↑			
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓	↓	↓			
Alt. 15 Mag. Hold opens	N/A	N/A	N/A			
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

(6 of 7)

Sheet 1 of 2

Bid Package: 09B Tile						
Bidder	Atlantic Masonry	Capital Carpet & Tile	Joe Cohen & Son	M. Frank Higgins	R & B ceramic Floor Tile	Red Thread Spaces
Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes
DAS Update Statement	N/A	N/A	N/A	N/A	N/A	N/A
Bid Signed	Yes	Yes	Yes	Yes	Yes	Yes
Base Bid	478,087.00	548,615.00	460,578.00	475,000.00	439,006.00	453,722.00
Alt. 1 Pedestrian walkway	N/A	0.00	N/A	—	N/A	N/A
Alt. 2A Synth. turf south	↑	↑	↑	↑	↑	↑
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓	↓	↓	↓	↓	↓
Alt. 15 Mag. Hold opens	N/A	0.00	N/A	—	N/A	N/A
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

(7 of 7)

Sheet 2 of 2

Bid Package: 09B Tile						
Bidder	Spectrum Floors					
Bid Bond	Yes					
DAS Update Statement	N/A					
Bid Signed	Yes					
Base Bid	594,800 00					
Alt. 1 Pedestrian walkway	—					
Alt. 2A Synth. turf south	↑					
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓					
Alt. 15 Mag. Hold opens	—					
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 09C Carpet & Flooring						
Bidder	Capitol Carpet & Flr	Joe Cohen & Son	M. Frank Higgins	R & B Ceramic Tile	Spectrum Floors Inc	URBAN
Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes
DAS Update Statement	Yes	Yes	NO	Yes	Yes	Yes
Bid Signed	Yes	Yes	Yes	Yes	Yes	Yes
Base Bid	927,178.00	756,022.00	590,000 00	687,700.00	628,485.00	602,920.00
Alt. 1 Pedestrian walkway	0 00	N/A	—	N/A	—	N/A
Alt. 2A Synth. turf south	↑	↑	↑	↑	↑	↑
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓	↓	↓	↓	↓	↓
Alt. 15 Mag. Hold opens	0 00	N/A	—	N/A	—	N/A
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 09E Painting						
Bidder	McEnzie Service Corp	Professional Painting Inc				
Bid Bond	Yes	Yes				
DAS Update Statement	NO	NO				
Bid Signed	Yes	Yes				
Base Bid	332,385.00	296,500.00				
Alt. 1 Pedestrian walkway	N/A	NC				
Alt. 2A Synth. turf south	↑	↑				
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓	↓				
Alt. 15 Mag. Hold opens	N/A	NC				
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 09F Flooring						
Bidder	Kenvo					
Bid Bond	Yes					
DAS Update Statement	N/A					
Bid Signed	Yes					
Base Bid	226,089.00					
Alt. 1 Pedestrian walkway						
Alt. 2A Synth. turf south						
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding						
Alt. 15 Mag. Hold opens						
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Toilet Compartment & Acces

Bid Package: 10A ~~Signage~~						
Bidder	COE	CT Carpentry Corp	Elite Construct Prt.	Steel Tech Building		
Bid Bond	Yes	Yes	Yes	Yes		
DAS Update Statement	N/A	N/A	N/A	N/A		
Bid Signed	Yes	Yes	Yes	Yes		
Base Bid	63,600 ^00	140,270.^00	80,000 ^00	86,952 ^00		
Alt. 1 Pedestrian walkway	N/A	~~n/a~~	N/A	N/A		
Alt. 2A Synth. turf south	↑	↑	↑	↑		
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓	↓	↓	↓		
Alt. 15 Mag. Hold opens	N/A	~~n/a~~	N/A	N/A		
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 10B Lockers						
Bidder	Cohen & Brown Co	Elite Const. Rental	Steel Tech Building Prod.			
Bid Bond	Yes	Yes	Yes			
DAS Update Statement	N/A	N/A	N/A			
Bid Signed	Yes	Yes	Yes			
Base Bid	210,000.00	235,000.00	190,436.00			
Alt. 1 Pedestrian walkway	N/A	N/A	N/A			
Alt. 2A Synth. turf south	↑	↑	↑			
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓	↓	↓			
Alt. 15 Mag. Hold opens	N/A	N/A	N/A			
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: IIC Gym Equipment						
Bidder	Elite Const. Rental	Robert H. LORD				
Bid Bond	Yes	Yes				
DAS Update Statement	N/A	N/A				
Bid Signed	Yes	Yes				
Base Bid	155,000.00	169,012.00				
Alt. 1 Pedestrian walkway	N/A	—				
Alt. 2A Synth. turf south	↑	↑				
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓	↓				
Alt. 15 Mag. Hold opens	N/A	—				
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 11D Stage Equipment						
Bidder	Janson Industries					
Bid Bond	Yes					
DAS Update Statement	N/A					
Bid Signed	Yes					
Base Bid	36,360					
Alt. 1 Pedestrian walkway	N/A					
Alt. 2A Synth. turf south						
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding						
Alt. 15 Mag. Hold opens						
Alt. 16 Combo Bid BP _____ and BP _____	N/A					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 12A Blinds & Shades						
Bidder	CT Carpentry Corp	Elite Const. Rental	Walker Specialties			
Bid Bond	Yes	Yes	Yes			
DAS Update Statement	N/A	N/A	N/A			
Bid Signed	Yes	Yes	Yes			
Base Bid	132,600 ⁰⁰	106,000 ⁰⁰	73,862.⁰⁰			
Alt. 1 Pedestrian walkway	X	N/A	N/A			
Alt. 2A Synth. turf south	↑	↑	↑			
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding	↓	↓	↓			
Alt. 15 Mag. Hold opens	X	N/A	N/A			
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 12B Telescoping Stands						
Bidder	R.H. Lord					
Bid Bond	Yes					
DAS Update Statement						
Bid Signed						
Base Bid	26,015 00					
Alt. 1 Pedestrian walkway	N/A					
Alt. 2A Synth. turf south	^					
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding						
Alt. 15 Mag. Hold opens	v					
Alt. 16 Combo Bid BP _____ and BP _____	N/A					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 12C Fixed Audience Seating						
Bidder	RH LORD					
Bid Bond	YES					
DAS Update Statement	N/K					
Bid Signed	YES					
Base Bid	130,652					
Alt. 1 Pedestrian walkway	N/A					
Alt. 2A Synth. turf south	2					
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding						
Alt. 15 Mag. Hold opens	4					
Alt. 16 Combo Bid BP _____ and BP _____	N/A					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 14A Elevator						
Bidder	OTIS	Thiessen Krupp				
Bid Bond	Yes	Yes *				
DAS Update Statement	N/A					
Bid Signed	Yes	No				
Base Bid	104,000.00					
Alt. 1 Pedestrian walkway	—					
Alt. 2A Synth. turf south						
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding						
Alt. 15 Mag. Hold opens	—					
Alt. 16 Combo Bid BP _____ and BP _____						

* not on Bid form issued in documents

No Conforming ⟶ Not Read out loud

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 21A Fire Protection						
Bidder	K&M Fire Prot.	M.J. Daley	SRI Fire Sprinkler	Wolverine Fire Protect.		
Bid Bond	Yes	Yes	Yes	Yes		
DAS Update Statement	Yes	Yes	Yes	Yes		
Bid Signed	Yes	Yes	Yes	Yes		
Base Bid	494,000.00	632,000.00	581,700.00	703,350.00		
Alt. 1 Pedestrian walkway	N/A	N/A	N/A	N/A		
Alt. 2A Synth. turf south						
Alt. 2B Synth. turf west						
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding						
Alt. 15 Mag. Hold opens	N/A	N/A	N/A	N/A		
Alt. 16 Combo Bid BP _____ and BP _____						

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 31A Sitework						
Bidder	Centerplan Const. Co	Giordano Const.	Ralph Camputaro			
Bid Bond	Yes	Yes	Yes			
DAS Update Statement	NO	NO	Yes			
Bid Signed	Yes	Yes	Yes			
Base Bid	5,560,148.00	*7,800,068.00	7,280,000.00			
Alt. 1 Pedestrian walkway	+ 71,998.00	+ 50,000.00	+ 18,500.00			
Alt. 2A Synth. turf south	+ 1,163,784.00	+ 400,000.00	+ 762,000.00			
Alt. 2B Synth. turf west	+ 2,355,575.00	+ 500,000.00	+ 1,383,000.00			
Alt. 3 Running track	+ 266,225.00	+ 285,000.00	+ 350,000.00			
Alt. 4 New bleachers	+ 105,203.00	+ 200,000.00	+ 190,300.00			
Alt. 5A Motorized screen	N/A	—	N/A			
Alt. 5B Delete curtains	↕	—	↕			
Alt. 5C Delete rigging	N/A	—	N/A			
Alt. 6A Delete east field light	- 500.00	- 40,000.00	- 87,000.00			
Alt. 6B Delete west field light	- 1,000.00	- 40,000.00	- 280,000.00			
Alt. 7A Sound amplification	N/A	—	N/A			
Alt. 7B Theatrical lighting	↑	—	↑			
Alt. 8 Schoolguard glazing		—				
Alt. 9 Fly ash brick		—				
Alt. 10 Fly ash CMU		—				
Alt. 11 Lightning protection		—				
Alt. 12 Acoustic ceiling tile	↓	—	↓			
Alt. 13 Controls system	N/A	—	N/A			
Alt. 14 Infrastructure for outbuilding	+ 115,586.00	+ 125,000.00	+ 74,000.00			
Alt. 15 Mag. Hold opens	N/A	—	—			
Alt. 16 Combo Bid BP _____ and BP _____	N/A	—	1,990,000			

* WORDS Do not match numbers

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Job No. J06483.00
May 29, 2015

Bid Package: 31B Artificial Turf	PRO					
Bidder	~~Connecticut~~ Grass L.L.C	Applied Landscape tech				
Bid Bond	Yes	Yes				
DAS Update Statement	N/A					
Bid Signed	Yes	Yes				
Base Bid	N/A	N/A				
Alt. 1 Pedestrian walkway						
Alt. 2A Synth. turf south	414,916.00	314,000.00				
Alt. 2B Synth. turf west	717,443.00	650,000.00				
Alt. 3 Running track						
Alt. 4 New bleachers						
Alt. 5A Motorized screen						
Alt. 5B Delete curtains						
Alt. 5C Delete rigging						
Alt. 6A Delete east field light						
Alt. 6B Delete west field light						
Alt. 7A Sound amplification						
Alt. 7B Theatrical lighting						
Alt. 8 Schoolguard glazing						
Alt. 9 Fly ash brick						
Alt. 10 Fly ash CMU						
Alt. 11 Lightning protection						
Alt. 12 Acoustic ceiling tile						
Alt. 13 Controls system						
Alt. 14 Infrastructure for outbuilding						
Alt. 15 Mag. Hold opens						
Alt. 16 Combo Bid BP _____ and BP _____						