North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 06A Millwork					
Bidder	Lashieri Group	Nova			
Bid Bond	Yes	Yes			
DAS Update Statement	Yes	Yes			
Bid Signed	Yes	Yes			
Base Bid	869,640.00	918,520.00			
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	N/A	N/A			
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.					
11. Lightning Protection.					
12. Acoustical Ceiling Tile.					
13. Controls System.					
14. Infrastructure for outbuilding.					
15. Magnetic Hold opens on classroom and office doors.	N/A	N/A			
16. Combo Bid BP _____ and BP _____	+ 394,605.00	+ 429,450.00			

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 07A Roofing					
Bidder	Greenwood Ind	Silktown	Titan Roofing		
Bid Bond	Yes	Yes	Yes		
DAS Update Statement	Yes	Yes	Yes		
Bid Signed	Yes	Yes	Yes		
Base Bid	2,582,000.00	2,689,000.00	2,786,000.00		
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	N/A	N/A	N/A		
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.			N/A		
11. Lightning Protection.			− 7,500.00		
12. Acoustical Ceiling Tile.			N/A		
13. Controls System.					
14. Infrastructure for outbuilding.					
15. Magnetic Hold opens on classroom and office doors.	N/A	N/A	N/A		
16. Combo Bid BP _____ and BP _____					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 08B Door Frames & Hardare					
Bidder	Builders Hdwr.	Parkway			
Bid Bond	Yes	Yes			
DAS Update Statement	N/A	N/A			
Bid Signed	Yes	Yes			
Base Bid	491,960.00	463,050.00			
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	N/A	N/A			
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.					
11. Lightning Protection.					
12. Acoustical Ceiling Tile.					
13. Controls System.					
14. Infrastructure for outbuilding.	N/A	N/A			
15. Magnetic Hold opens on classroom and office doors.	+/- ? 6,976.00				
16. Combo Bid BP _____ and BP _____					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 09A Drywall & Related Work					
Bidder	Acoustic's Inc	Bizmark	Conn Acoust.	Manganiero	
Bid Bond	Yes	Yes	Yes	Yes	
DAS Update Statement	Yes	Yes	Yes	NO	
Bid Signed	Yes	Yes	Yes	Yes	
Base Bid	4,445,445.00	4,727,000.00	3,787,480.00	4,378,000.00	
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	N/A	N/A	0	N/A	
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on	↑	↑	↑	↑	
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.	↓	↓	↓	↓	
3. Add the reconstruction of the running track at the football stadium.	↓	N/A	↓	↓	
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.	N/A	N/A	0	N/A	
5A. Delete the motorized projection screen in the auditorium.	− 3,350.00	− 3,400.00	− 4,775.00	+/−? 10,300.00	
5B. Delete the auditorium stage and house curtain and drapery.	N/A	N/A	0	N/A	
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.	↑	↑	↑	↑	
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.		↓			
11. Lightning Protection.		N/A			
12. Acoustical Ceiling Tile.		+ 23,300.00			
13. Controls System.		N/A	↓		
14. Infrastructure for outbuilding.		N/A	0	↓	
15. Magnetic Hold opens on classroom and office doors.	↓	N/A	+ 3,000.00	N/A	
16. Combo Bid BP _____ and BP _____	N/A	+ 653,119.00	− 35,000.00	+/−? 525,000.00	

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 09D Acoustical Ceiling					
Bidder	Conn Acoust	Central Ct Acoust.			
Bid Bond	Yes	Yes			
DAS Update Statement	Yes	Yes			
Bid Signed	Yes	Yes			
Base Bid	611,489.00	564,200.00			
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	0	—			
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.					
11. Lightning Protection.	0	—			
12. Acoustical Ceiling Tile.	— 15,000.00	± 27,515.00			
13. Controls System.	0	—			
14. Infrastructure for outbuilding.	0	—			
15. Magnetic Hold opens on classroom and office doors.	0	—			
16. Combo Bid BP _____ and BP _____					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 11A Food Service					
Bidder	Kitridge Equip	Warehous Store Fix.			
Bid Bond	Yes	Yes			
DAS Update Statement	N/A	N/A			
Bid Signed	Yes	Yes			
Base Bid	250,718.00	241,918.00			
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	N/A	N/A			
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.					
11. Lightning Protection.					
12. Acoustical Ceiling Tile.					
13. Controls System.					
14. Infrastructure for outbuilding.					
15. Magnetic Hold opens on classroom and office doors.	N/A	N/A			
16. Combo Bid BP _____ and BP _____					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 11B Laboratory Casework					
Bidder	Ct. Carpentry	New England Lab.	H & E Equip.	North East Interior	Nor'Easter Inst.
Bid Bond	Yes	Yes	Yes	Yes	Yes
DAS Update Statement	N/A	N/A	N/A	N/A	N/A
Bid Signed	Yes	Yes	Yes	Yes	Yes
Base Bid	416,990.00	336,975.00	406,800.00	337,500.00	340,678.00
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	X	NIC	N/A	N/A	O
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.					
11. Lightning Protection.					
12. Acoustical Ceiling Tile.					
13. Controls System.					
14. Infrastructure for outbuilding.					
15. Magnetic Hold opens on classroom and office doors.	X	NIC	N/A	N/A	O
16. Combo Bid BP _____ and BP _____					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 22A Plumbing					
Bidder	Eastern Energy	James T. Kay	M.J. Daly	P&D Mechanical	Pipelogy
Bid Bond	Yes	Yes	Yes	Yes	Yes
DAS Update Statement	Yes	Yes	Yes	Yes	Yes
Bid Signed	Yes	Yes	Yes	Yes	Yes
Base Bid	2,328,000.00	2,527,000.00	2,226,000.00	2,620,641.00	3,520,000.00
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	N/A	0	N/A	N/A	N/A
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.					
11. Lightning Protection.					
12. Acoustical Ceiling Tile.			N/A		
13. Controls System.	N/A		0		N/A
14. Infrastructure for outbuilding.	+ 8500.00		WA		+ 98,750.00
15. Magnetic Hold opens on classroom and office doors.	N/A	0	N/A	N/A	N/A
16. Combo Bid BP _____ and BP _____					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 23B Testing & Balancing					
Bidder	Air Balancing	Enviro. Testing Inc			
Bid Bond	No	Yes			
DAS Update Statement	N/A	N/A			
Bid Signed	Yes	Yes			
Base Bid	72,112.00	63,104.00			
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	N/A	N/A			
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.					
11. Lightning Protection.					
12. Acoustical Ceiling Tile.					
13. Controls System.					
14. Infrastructure for outbuilding.					
15. Magnetic Hold opens on classroom and office doors.	N/A	N/A			
16. Combo Bid BP _____ and BP _____					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 23A HVAC					
Bidder	B-G Mechanical	F&F Mechanical	James T. Kay	M.J Daly	P&D Mechanical Inc
Bid Bond	Yes	Yes	Yes	Yes	Yes
DAS Update Statement	Yes	Yes	Yes	Yes	Yes
Bid Signed	Yes	Yes	Yes	Yes	Yes
Base Bid	9,233,000.00	9,799,000.00	9,989,000.00	9,387,000.00	9,403,633.00
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	—	N/A	0	N/A	N/A
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.					
11. Lightning Protection.					
12. Acoustical Ceiling Tile.	—		0		
13. Controls System.	No Bid		No Bid		
14. Infrastructure for outbuilding.	—		0		
15. Magnetic Hold opens on classroom and office doors.	—		0	N/A	N/A
16. Combo Bid BP _____ and BP _____	—	N/A	No Bid	+/- 11,513,000.00	+ 2,600,000.00

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 23A HVAC					
Bidder	Superior Mech				
Bid Bond	Yes				
DAS Update Statement	Yes				
Bid Signed	Yes				
Base Bid	10,300,000.00				
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	N/A				
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.					
11. Lightning Protection.					
12. Acoustical Ceiling Tile.	N/A				
13. Controls System.	0				
14. Infrastructure for outbuilding.	N/A				
15. Magnetic Hold opens on classroom and office doors.	N/A				
16. Combo Bid BP _____ and BP _____					

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 26A Electrical					
Bidder	CenterplAN	DucciI	Edmor Elec	Paul Dinto	
Bid Bond	Yes	Yes	Yes	Yes	
DAS Update Statement	Yes	Yes	Yes	Yes	
Bid Signed	Yes	Yes	Yes	Yes	
Base Bid	4,720,011.19	4,671,000.00	4,150,000.00	5,198,000.00	
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	N/A	N/A	N/A	N/A	
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.		N/A	N/A	N/A	
5A. Delete the motorized projection screen in the auditorium.		- 2000.00	- 1,000.00	- 900.00	
5B. Delete the auditorium stage and house curtain and drapery.		N/A	N/A	N/A	
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.	N/A	N/A	N/A	N/A	
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.	+/- 99,946.96	- 72,000.00	- 80,667.00	- 89,000.00	
6B. Delete the four field lighting poles for western multi-purpose athletic field.	+/- 289,227.67	- 220,000.00	- 254,333.00	- 270,000.00	
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.	+/- 42,668.00	+ 80,000.00	- 60,000.00	- 59,000.00	
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.	+/- 80,357.00	- 50,000.00	- 60,000.00	- 59,000.00	
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.	N/A	N/A	N/A	N/A	
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.	N/A	N/A	N/A	N/A	
10. Provide fly ash based masonry in lieu of ground face CMU.	N/A	N/A	N/A	N/A	
11. Lightning Protection.	+/- 64,900.00	- 40,000.00	- 45,000.00	- 57,000.00	
12. Acoustical Ceiling Tile.	N/A	N/A	N/A	N/A	
13. Controls System.	N/A	N/A	N/A	N/A	
14. Infrastructure for outbuilding.	N/A	+ 35,000.00	+ 30,000.00	- 23,000.00	
15. Magnetic Hold opens on classroom and office doors.	+/- 20,000.00	+ 15,000.00	+ 50,000.00	- 15,000.00	
16. Combo Bid BP _____ and BP _____	N/A	+ 218,000.00	No quote	+ 217,000.00	

North Haven Middle School Project
State Project No. 101-0047 EA/RR
Gilbane Project No. J06483.000
June 2, 2015

Bid Package 26B Tele / Data					
Bidder	586 Systems	Consolidated Elec.	Custom Elec Inc	Paul Dinto	
Bid Bond	Yes	Yes	Yes	Yes	
DAS Update Statement	N/A	N/A	N/A	N/A	
Bid Signed	Yes	Yes	Yes	Yes	
Base Bid	284,500.00	270,000.00	460,000.00	217,000.00	
Alternates					
1. Add new pedestrian sidewalk along entire eastern side of driveway leading to Bailey Road.	N/A	—	N/A	N/A	
2A. Provide synthetic field turf in lieu of natural turf (grass) at the field southern combination field shown on					
2B. Provide synthetic field turf in lieu of natural turf (grass) at the field western and eastern multi-purpose field shown on Drawing C-300 and as Specified.					
3. Add the reconstruction of the running track at the football stadium.					
4. Provide new exterior bleachers and concrete pads adjacent to new multipurpose fields.					
5A. Delete the motorized projection screen in the auditorium.					
5B. Delete the auditorium stage and house curtain and drapery.					
5C. Delete the auditorium stage and house rigging, including the deadhung black iron piping system about the stage and above the house seating area.					
6A. Delete the two field lighting poles for eastern multi-purpose athletic field.					
6B. Delete the four field lighting poles for western multi-purpose athletic field.					
7A. Provide the sound amplification system in the auditorium, including speakers, conduit, wire, controls, power, etc.					
7B. Provide the stage (theatrical) lighting system in the auditorium, including wire, controls, lamps, etc.					
8. Add Schoolguard glazing in all areas where adjacent to ballistic rated doors.					
9. Provide fly ash based brick masonry in lieu of clay brick masonry units.					
10. Provide fly ash based masonry in lieu of ground face CMU.					
11. Lightning Protection.					
12. Acoustical Ceiling Tile.					
13. Controls System.					
14. Infrastructure for outbuilding.					
15. Magnetic Hold opens on classroom and office doors.	N/A	—	N/A	N/A	
16. Combo Bid BP _____ and BP _____					